DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

PROPOSALS COVERING: DATE: _ April 10, 2003

NEW RICHFIELD WAREHOUSE
UTAH DEPARTMENT OF TRANSPORTATION

RICHFIELD, UTAH
DFCM Project No: 01274900
Construction Budget: $580,000
BID | ADD BASE SUBLIST | COMPL
CONTRACTOR SEC | RECD BID RECD DATE
U BB 1 678,800 Yes 9/26/03
D BB 1 645,000 Yes 120 days
) BB 1 $579,950 Yes 9/30/03
T BB 1 644,000 Yes 9/30/03

I hereby certify this to be a true and exact
tabulation of proposals received for the above named
project on April 10, 2003 at 4:00 p.m.

Susan L. Smith
Contract Coordinator



JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Utah Department of Transportation
New Richfield Warehouse
DFCM Project No. 01274900

The UDOT Richfield Warehouse selection committee was very impressed with each of
the contractors and expresses its appreciation to them for their efforts and interest in the
project.

The committee resolved to rank ABCO Construction as the firm that provides the best
value to the State of Utah due to the following:

* ABCO’s proposal met the parameters of the request for proposals; and

* ABCQO’s proposal was the only proposal to have met the budget without requiring
additional cost reduction proposals.
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VBS Selection Final Scoring Matrix

Utah Department of Transportation
New Richfield Warehouse
DFCM Project No. 01274900

24 April 2003

Selection Criteria U D (0] T

Past Performance Rating 49| 49| 49| 38| 3.8/ 38| 48| 4.8 48| 44| 44| 44
Strength of Team 4 3| 4.5 3 2 3 4 3| 4.8 4 3| 4.5
Project Management Approach 4 3| 4.7 3 3| 45 4 3| 45 3 2 47
Schedule 5 3 5 5 3 5 5 3 5 5 3 5
Plan to keep the existing UDOT station and

facilities open and operation during construction of

the warehouse 5 3| 4.8 5 3| 45 5 5 5 5 3| 45




